SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 100 CONTRACT ID : R -27680-C
LETTING DATE :

SECTION NO. 0001 UTILITY RELOCATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 20.000 MOS
3 108-01614 PARTNERING OVERHEAD LUMP LUMP
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-01845 CONDUIT, REMOVE 234.000 m

10 202-02240 PAVEMENT REMOVAL 16,830.000 m2
11 202-02241 GUARDRAIL, REMOVE 189.000 m

12 202-02278 CURB, CONCRETE, REMOVE 3.000 m

13 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
14 202-05544 REGULATED MATERIALS, DISPOSE, C 18,185.000 L

15 202-05544 REGULATED MATERIALS, DISPOSE, C 1,135.000 L

16 202-05544 REGULATED MATERIALS, DISPOSE, C 1,820.000 L

17 202-05545 REGULATED MATERIALS, DISPOSE, C 1,530.000 m3
18 202-05549 REGULATED MATERIALS, REMOVE, C 18,185.000 L

19 202-05549 REGULATED MATERIALS, REMOVE, C 1,135.000 L

20 202-05549 REGULATED MATERIALS, REMOVE, C 1,820.000 L

21 202-05550 REGULATED MATERIALS, REMOVE, C 1,530.000 m3
22 202-05554 REGULATED MATERIALS, TRANSPORT, C 18,185.000 L

23 202-05554 REGULATED MATERIALS, TRANSPORT, C 1,135.000 L

24 202-05554 REGULATED MATERIALS, TRANSPORT, C 1,820.000 L

25 202-05555 REGULATED MATERIALS, TRANSPORT, C 1,530.000 m3
26 202-05571 TESTING FOR WASTES 20.000 EACH
27 202-05571 TESTING FOR WASTES 35.000 EACH
28 202-05571 TESTING FOR WASTES 20.000 EACH
29 202-05824 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, 11400 THROUGH 4.000 EACH
30 202-74075 OVERHEAD SIGN STRUCTURE, MONOTUBE, REMOVE 2.000 EACH

31 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 2.000 EACH

32 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
33 202-85996 LIGHT STANDARD AND MAST ARM, REMOVE 11.000 EACH
34 202-86946 HANDHOLE, REMOVE 3.000 EACH

35 202-90277 DETECTOR HOUSING, REMOVE 7.000 EACH

36 202-91385 INLET, REMOVE 14.000 EACH
37 202-93047 MANHOLE, REMOVE 2.000 EACH
38 202-95579 SERVICE POINT, REMOVE 1.000 EACH

39 202-96133 PIPE, REMOVE 628.000 m

40 203-02000 EXCAVATION, COMMON 31,810.000 m3

41 203-02100 EXCAVATION, PEAT 21,340.000 m3

42 203-08279 EXPANDED POLYSTYRENE FILL 5,552.000 m3

43 205-06932 TEMPORARY CHECK DAM, STRAW BALES 17.000 m

44 205-06933 TEMPORARY DITCH INLET PROTECTION 16.000 EACH

45 205-06937 TEMPORARY SILT FENCE 1,945.000 m

46 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 296.000 m3

47 207-08263 SUBGRADE TREATMENT, TYPE IA 41,257.000 m2

48 211-02050 B BORROW 4,500.000 m3
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CALL ORDER  : 100 CONTRACT ID : R -27680-C
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001  UTILITY RELOCATION

49 211-07454 STRUCTURE BACKFILL 5,415.000 m3
50 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 11,442 .000 Mg
51 306-08043 MILLING, TRANSITION 2,880.000 m2
52 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 210.000 Mg
53 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 3,480.000 Mg
54  401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 638.000 Mg
55 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 5,565.000 Mg
56 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 18,180.000 Mg
57 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 7,645.000 Mg
58 402-07432 HMA SURFACE, TYPE A 402.000 Mg
59 402-07433 HMA SURFACE, TYPE B 837.000 Mg
60 402-07435 HMA INTERMEDIATE, TYPE A 436.000 Mg
61 402-07438 HMA INTERMEDIATE, TYPE B 2,232.000 Mg
62 402-07440 HMA BASE, TYPE A 1,335.000 Mg
63 406-05520 ASPHALT FOR TACK COAT 43.000 Mg
64 502-08281 PCCP, VARIABLE DEPTH 10,746.000 m2
65 601-01848 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5 1.000 EACH
66 601-06854 GUARDRAIL, W-BEAM, NESTED 1.000 EACH
67 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 2.000 EACH
68 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
69 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
70 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 34.000 m

71 604-07900 CURB RAMP, CONCRETE, F 97.000 m2
72 604-07901 CURB RAMP, CONCRETE, G 44.000 m2
73 604-91531 SIDEWALK, CONCRETE, 100 mm 2,904.000 m2
74  605-06120 CURB, CONCRETE 45.000 m

75 605-06120 CURB, CONCRETE 2.000 m

76 605-06145 CURB AND GUTTER, B, CONCRETE 54.000 m

77 605-06150 CURB AND GUTTER, C, CONCRETE 2,193.000 m

78  605-06230 CENTER CURB, C, CONCRETE, MODIFIED 215.000 m

79 606-07484 MILLED HMA SHOULDER CORRUGATIONS 354.000 m

80 610-07486 HMA FOR APPROACHES, TYPE A 260.000 Mg
81 610-08446 PCCP FOR APPROACHES, 150 mm 6,180.000 m2
82 611-06497 MAILBOX ASSEMBLY, SINGLE 25.000 EACH
83 611-06498 MAILBOX ASSEMBLY, DOUBLE 9.000 EACH
84 615-06490 RIGHT OF WAY MARKER 61.000 EACH
85 615-06505 MONUMENT, B 12.000 EACH
86 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
87 616-02320 GEOTEXTILES 144.000 m2
88 616-06405 RIPRAP, REVETMENT 80.000 Mg
89 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
90 621-06545 FERTILIZER 1.000 Mg
91 621-06554 SEED MIXTURE, U 206.000 kg
92 621-06557 SEED MIXTURE, T 5.000 kg
93 621-06565 MULCHING MATERIAL 6.000 Mg
94 621-06567 WATER 126.000 kL
95 621-06574 SODDING 592.000 m2
96 621-06575 SODDING, NURSERY 6,434.000 m2
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CALL ORDER : 100 CONTRACT ID : R -27680-C
LETTING DATE :

SECTION NO. 0001 UTILITY RELOCATION

97 702-51015 CONCRETE, B, FOOTINGS 41.000 m3
98 702-90915 CONCRETE, A 61.000 m3
99 703-06028 REINFORCING BARS 3,844.000 kg
100 715-01902 WATER SERVICE LINE, 50 mm 65.000 m
101 715-01963 TAPPING SLEEVE, 300 mm 1.000 EACH
102 715-04629 PIPE 9.000 EACH
103 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 3,936.000 m
104 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 77.000 m
105 715-05133 PIPE, TYPE 1, CIRCULAR, 1500 mm 16.000 m
106 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,568.000 m
107 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 239.000 m
108 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 290.000 m
109 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 151.000 m
110 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 516.000 m
111 715-05155 PIPE, TYPE 2, CIRCULAR, 675 mm 26.000 m
112 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 315.000 m
113 715-05157 PIPE, TYPE 2, CIRCULAR, 825 mm 185.000 m
114 715-46035 PIPE END SECTION, 825 mm 1.000 EACH
115 715-92544 WATERMAIN, 300 mm, DUCTILE IRON 1,187.000 m
116 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
117 718-52610 AGGREGATE FOR UNDERDRAINS 1,003.000 m3
118 718-99153 GEOTEXTILES FOR UNDERDRAIN 4,542 .000 m2
119 720-03482 MANHOLE, K4, MODIFIED 1.000 EACH
120 720-44000 CASTING, ADJUST TO GRADE 33.000 EACH
121 720-45005 INLET, A2 1.000 EACH
122 720-45035 INLET, F7 2.000 EACH
123 720-45215 CATCH BASIN, A8 2.000 EACH
124 720-45235 CATCH BASIN, E7 13.000 EACH
125 720-45265 PIPE CATCH BASIN, 375 mm 1.000 EACH
126 720-45410 MANHOLE, C4 41.000 EACH
127 720-91973 MANHOLE, H4 3.000 EACH
128 720-92605 MANHOLE, K2, MODIFIED 1.000 EACH
129 720-93409 INLET, B15, MODIFIED 4.000 EACH
130 720-93411 INLET, C15, MODIFIED 4.000 EACH
131 720-95164 CATCH BASIN, B15, MODIFIED 2.000 EACH
132 720-95335 MANHOLE, M4 2.000 EACH
133 720-95409 MANHOLE, J4, MODIFIED 8.000 EACH
134 720-99416 CATCH BASIN, B15 76.000 EACH
135 723-06660 WINGWALL 126.000 m2
136 723-08311 STRUCTURE, PRECAST THREE-SIDED, 6100 mm X 3660 mm 44.000 m
137 732-02185 WATER SERVICE LINE, 37.5 mm 35.000 m
138 732-03063 TAPPING SLEEVE 1.000 EACH
139 732-03942 HYDRANT 5.000 EACH
140 732-03942 HYDRANT 5.000 EACH
141 732-04837 PLUG 2.000 EACH
142 732-04837 PLUG 2.000 EACH
143 732-04926 VALVE 6.000 EACH
144 732-04926 VALVE 8.000 EACH
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CALL ORDER : 100 CONTRACT ID : R -27680-C
LETTING DATE :

SECTION NO. 0001 UTILITY RELOCATION

145 732-04926 VALVE 6.000 EACH
146 732-07653 COARSE AGGREGATE, NO. 8 10,912.000 Mg
147 732-91738 WATER MAIN, DUCTILE IRON, 150 mm 114.000 m
148 732-94780 WATER SERVICE CONNECTION 2.000 EACH
149 732-94780 WATER SERVICE CONNECTION 7.000 EACH
150 732-97009 FIRE HYDRANT ASSEMBLY, REMOVE 2.000 EACH
151 732-97009 FIRE HYDRANT ASSEMBLY, REMOVE 3.000 EACH
152 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 3.000 EACH
153 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 3.000 EACH
154 801-02595 CONTROLLER, RESET TIMING 5.000 EACH
155 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
156 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 8,234.000 m
157 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 10,129.000 m
158 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
159 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
160 801-06640 CONSTRUCTION SIGN, A 34.000 EACH
161 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
162 801-06710 FLASHING ARROW SIGN 660.000 DAY
163 801-06775 MAINTAINING TRAFFIC LUMP LUMP
164 801-07119 BARRICADE, 111-B 155.000 m
165 801-08389 TEMPORARY TRAFFIC BARRIER, ANCHORED 96.000 m
166 801-94295 SIGNAL HEAD, RELOCATE 30.000 EACH
167 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 53.000 m
168 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 166.000 m
169 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 20.000 m
170 802-05706 SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR 37.000 m
171 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 74.000 EACH
172 802-07060 SIGN, SHEET, RELOCATE 9.000 EACH
173 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, I 2.000 EACH
174 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 44.000 m2
175 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 11.000 m2
176 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 4.000 m2
177 802-76135 OVERHEAD SIGN STRUCTURE, CANTILEVER SINGLE ARM 2.000 EACH
178 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
179 805-01842 HANDHOLE, SIGNAL 9.000 EACH
180 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 450.000 m
181 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
182 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 80.000 m
183 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
184 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 4.000 EACH
185 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 2.000 EACH
186 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 4.000 EACH
187 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
188 805-78420 DISCONNECT HANGER 4.000 EACH
189 805-78445 SIGNAL SERVICE 2.000 EACH
190 805-78467 SIGNAL CABLE, 3C 8GA. 13.000 m
191 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,570.000 m

192 805-78485 SIGNAL CABLE, 5C 14GA. 60.000 m
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CALL ORDER : 100 CONTRACT ID : R -27680-C
LETTING DATE :

SECTION NO. 0001 UTILITY RELOCATION

193 805-78490 SIGNAL CABLE, 7C 14GA. 198.000 m
194 805-78500 SIGNAL CABLE, 11C 14GA. 20.000 m
195 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,159.000 m
196 805-78785 SIGNAL DETECTOR HOUSING 14.000 EACH
197 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 515.000 m
198 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
199 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
200 805-86889 POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER 250.000 m
201 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 6.000 EACH
202 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 80.000 m
203 807-02191 HANDHOLE, LIGHTING 2.000 EACH
204 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 7.000 EACH
205 807-07580 WIRE, NO. 4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 530.000 m
206 807-83762 LIGHT POLE, 12.2 m E.M.H., 4.6 m MAST ARM, ANCHOR BASE 4.000 EACH
207 807-84760 LIGHT POLE, 12.2 m E.M.H., 4.6 m MAST ARM, TRANSFORMER BASE 3.000 EACH
208 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 7.000 EACH
209 807-86805 SERVICE POINT, 1 1.000 EACH
210 807-86910 CONNECTOR KIT, UNFUSED 7.000 EACH
211 807-86915 CONNECTOR KIT, FUSED 7.000 EACH
212 807-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 16.000 EACH
213 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 4.000 EACH
214 807-86930 INSULATION LINK, NONWATERPROOFED 14.000 EACH
215 807-86935 INSULATING LINK, WATERPROOFED 8.000 EACH
216 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 7.000 EACH
217 807-86955 CABLE DUCT MARKER 4.000 EACH
218 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 646.000 m
219 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,714.000 m
220 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 60.000 m
221 808-06716 LINE, REMOVE 1,778.000 m
222 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 474.000 m
223 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 4,174 .000 m
224 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 92.000 m
225 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 170.000 m
226 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 161.000 m
227 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 31.000 EACH
228 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 28.000 EACH

229 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 776.000 m



SCHEDULE OF PAY ITEMS PAGE 6

CALL ORDER : 110 CONTRACT ID : R -28303-E
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
6 202-02278 CURB, CONCRETE, REMOVE 215.000 m
7 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
8 203-02000 EXCAVATION, COMMON 287.000 m3
9 205-06937 TEMPORARY SILT FENCE 115.000 m
10 207-08268 SUBGRADE TREATMENT, TYPE 1V 503.000 m2
11 306-08034 MILLING, ASPHALT, 38 mm 1,340.000 m2
12 402-07433 HMA SURFACE, TYPE B 166.000 Mg
13 402-07438 HMA INTERMEDIATE, TYPE B 84.000 Mg
14 402-07441 HMA BASE, TYPE B 268.000 Mg
15 406-05521 ASPHALT FOR TACK COAT 503.000 m2
16 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 2.000 EACH
17 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 28.000 m
18 604-07900 CURB RAMP, CONCRETE, F 44.000 m2
19 604-07901 CURB RAMP, CONCRETE, G 15.000 m2
20 604-07902 CURB RAMP, CONCRETE, H 38.000 m2
21 604-91531 SIDEWALK, CONCRETE, 100 mm 176.000 m2
22 605-06120 CURB, CONCRETE 343.000 m
23 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 136.000 m2
24 615-06490 RIGHT OF WAY MARKER 9.000 EACH
25 616-02320 GEOTEXTILES 235.000 m2
26 616-06405 RIPRAP, REVETMENT 162.000 Mg
27 621-06567 WATER 12.000 kL
28 621-06574 SODDING 671.000 m2
29 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
30 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 450.000 m
31 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 1,710.000 m
32 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
33 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 801-07118 BARRICADE, 111-A 30.000 m
36 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 43.000 m
37 802-05706 SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR 27.000 m
38 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 6.000 m2
39 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 16.000 m2
40 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
41 805-01842 HANDHOLE, SIGNAL 4.000 EACH
42 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 160.000 m
43 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
44 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 8.000 EACH
45 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
46 805-78445 SIGNAL SERVICE 1.000 EACH
47 805-78467 SIGNAL CABLE, 3C 8GA. 26.000 m

48 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 960.000 m
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49 805-78485 SIGNAL CABLE, 5C 14GA. 74.000 m
50 805-78490 SIGNAL CABLE, 7C 14GA. 106.000 m
51 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 150.000 m
52 805-78785 SIGNAL DETECTOR HOUSING 7.000 EACH
53 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 300.000 m
54 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
55 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
56 805-86900 JUNCTION BOX 4.000 EACH
57 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 3.000 EACH
58 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 4.000 m2
59 808-06368 TRANSVERSE MARKING, REMOVE 90.000 m
60 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 60.000 m
61 808-06716 LINE, REMOVE 790.000 m
62 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 118.000 m
63 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 560.000 m
64 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 33.000 m
65 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 29.000 m
66 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 87.000 m
67 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 3.000 EACH
68 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 3.000 EACH
69 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 5.000 EACH
70 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH

71 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 152.000 m
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CALL ORDER : 120 CONTRACT ID : B -28638-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE PAINTING

1 105-07038 FIELD OFFICE, A 5.000 MOS
2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
9 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
10 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
11 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
12 619-51859 PAINT STEEL BRIDGE LUMP LUMP
13 619-51859 PAINT STEEL BRIDGE LUMP LUMP
14 619-51859 PAINT STEEL BRIDGE LUMP LUMP
15 619-51859 PAINT STEEL BRIDGE LUMP LUMP
16 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
17 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
18 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
19 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
20 709-51821 SURFACE SEAL LUMP LUMP
21 709-51821 SURFACE SEAL LUMP LUMP
22 709-51821 SURFACE SEAL LUMP LUMP
23 709-51821 SURFACE SEAL LUMP LUMP
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP

27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 122 CONTRACT ID : B -28639-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE PAINTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
11 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
12 619-51859 PAINT STEEL BRIDGE LUMP LUMP
13 619-51859 PAINT STEEL BRIDGE LUMP LUMP
14 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
15 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
16 709-51821 SURFACE SEAL LUMP LUMP
17 709-51821 SURFACE SEAL LUMP LUMP
18 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
19 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 100,000.000 LFT
20 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
21 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
22 801-06710 FLASHING ARROW SIGN 600.000 DAY
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 801-07118 BARRICADE, I111-A 32.000 LFT
26 801-07119 BARRICADE, 111-B 16.000 LFT
27 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 360.000 DAY






